

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT				1. CONTRACT ID CODE <div style="text-align: center;">J</div>		PAGE OF PAGES <div style="text-align: center;">1 4</div>	
2. AMENDMENT/MODIFICATION NO. 0003		3. EFFECTIVE DATE 15-Jun-2005		4. REQUISITION/PURCHASE REQ. NO.		5. PROJECT NO.(If applicable)	
6. ISSUED BY CONTRACTING DIVISION USACE, LITTLE ROCK (W9127S) 700 W. CAPITOL AVE, RM 7018 LITTLE ROCK AR 72201-3225		CODE W9127S		7. ADMINISTERED BY (If other than item 6) <div style="text-align: center; font-weight: bold;">See Item 6</div>		CODE	
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)				X		9A. AMENDMENT OF SOLICITATION NO. W9127S-05-R-0012	
				X		9B. DATED (SEE ITEM 11) 19-May-2005	
						10A. MOD. OF CONTRACT/ORDER NO.	
						10B. DATED (SEE ITEM 13)	
CODE		FACILITY CODE					
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS							
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.							
12. ACCOUNTING AND APPROPRIATION DATA (If required)							
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.							
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.							
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).							
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:							
D. OTHER (Specify type of modification and authority)							
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.							
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) REHAB AND PAINT TAINTER GATES AND STOPLOGS, LOCK AND DAM #5 The solicitation is amended to Replace the BID SCHEDULE with the revised BID SCHEDULE, annotated as Amend 0003, Encl 1. All other terms and conditions remain unchanged.							
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.							
15A. NAME AND TITLE OF SIGNER (Type or print)				16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)			
				TEL: _____ EMAIL: _____			
15B. CONTRACTOR/OFFEROR _____ (Signature of person authorized to sign)		15C. DATE SIGNED		16B. UNITED STATES OF AMERICA BY _____ (Signature of Contracting Officer)		16C. DATE SIGNED	

The following items are applicable to this modification:

AMENDMENT 0003

Solicitation No. W9127S-05-R-0012

Amend 0003, Encl 1

SECTION B
BIDDING SCHEDULE
(To be attached to SF 1442)A

Item No.	Description	Estimated Quantity	Unit	Unit Price	Amount
	BASE BID Gates 1, 2 & 3				
0001	Mobilization	Lump	Sum	\$_____	\$_____
0002	Replacement of Structural Steel Members				
0002A	First 22 Members	22	EA	\$_____	\$_____
0002B	Over 22 Members	5	EA	\$_____	\$_____
0003	Replacement of Structural Tee on Skin Plate				
0003A	First 45 Sections	45	EA	\$_____	\$_____
0003B	Over 45 Sections	22	EA	\$_____	\$_____
0004	Heat and Straighten Structural Steel Members				
0004A	First 9 Members	9	EA	\$_____	\$_____
0004B	Over 9 Members	8	EA	\$_____	\$_____
0005	Grinding of Members				
0005A	First 150 Linear Feet	150	Linear Foot	\$_____	\$_____
0005B	Over 150 Linear Feet	20	Linear Foot	\$_____	\$_____
0006	Miscellaneous Welding				
0006A	First 80 Hours	80	Hours	\$_____	\$_____
0006B	Over 80 Hours	8	Hours	\$_____	\$_____
0007	Blast Cleaning and Painting 3 Tainter Gates	Lump	Sum	XXX	\$_____
0008	Blast Cleaning and Applying 3 Coats of Coal Tar Epoxy Paint to 6 Gate Hitch Blocks	Lump	Sum	XXX	\$_____
0009	Stop Log Installation and Removal				
0009A	First 3 Bays	3	Each	\$_____	\$_____
0009B	Over 3 Bays	3	Each	\$_____	\$_____
0010	Removal, Preparation, Furnish, Installation and Adjustment of Side Seal Assemblies on 3 Tainter Gates	Lump	Sum	XXX	\$_____

0011	Replacement of 7.5 lb. Anodes	87	EA	\$ _____	\$ _____
0012	Replacement of 44 lb. Anodes	90	EA	\$ _____	\$ _____
0013	Replacing Grease Fittings and Regreasing 6 Hitch Blocks	Lump	Sum	XXX	\$ _____
	TOTAL BID PRICE - BASE BID Gates 1, 2 & 3				\$ _____
	OPTION 1				
	Balance of Project				
0014	Replacement of Structural Steel Members				
0014A	First 44 Members	44	EA	\$ _____	\$ _____
0014B	Over 44 Members	15	EA	\$ _____	\$ _____
0015	Replacement of Structural Tee on Skin Plate				
0015A	First 180 Sections	180	EA	\$ _____	\$ _____
0015B	Over 180 Sections	88	EA	\$ _____	\$ _____
0016	Heat and Straighten Structural Steel Members				
0016A	First 32 Members	32	EA	\$ _____	\$ _____
0016B	Over 32 Members	16	EA	\$ _____	\$ _____
0017	Grinding of Members				
0017A	First 600 Linear Feet	600	Linear Foot	\$ _____	\$ _____
0017B	Over 600 Linear Feet	80	Linear Foot	\$ _____	\$ _____
0018	Miscellaneous Welding				
0018A	First 310 Hours	310	Hours	\$ _____	\$ _____
0018B	Over 310 Hours	30	Hours	\$ _____	\$ _____
0019	Blast Cleaning and Painting 12 Tainter Gates	Lump	Sum	XXX	\$ _____

0020	Blast Cleaning and Applying 3 Coats of Coal Tar Epoxy Paint to 24 Gate Hitch Blocks	Lump	Sum	XXX	\$_____
0021	Power-Tool Cleaning and Applying 3 Coats of Paint on Tainter Gate Hoist Platforms	Lump	Sum	XXX	\$_____
0022	Stop Log Installation and Removal				
0022A	First 12 Bays	12	EA	\$_____	\$_____
0022 B	Over 12 Bays	6	EA	\$_____	\$_____
0023	Removal, Preparation, Furnish, Installation and Adjustment of Side Seal Assemblies on 12 Tainter Gates	Lump	Sum	XXX	\$_____
0024	Replacement of 7.5 lb. Anodes	348	EA	\$_____	\$_____
0025	Replacement of 44 lb. Anodes	360	EA	\$_____	\$_____
0026	Cleaning and Regreasing 30 Gate Hoist Machine Gears	Lump	Sum	XXX	\$_____
0027	Spare Anodes	Lump	Sum	XXX	\$_____
0028	Blast Cleaning and Painting 60-foot stoplogs				
0028A	First 5 60-foot Stoplogs	5	EA	\$_____	\$_____
0028B	Over 5 60-foot Stoplogs	10	EA	\$_____	\$_____
0029	Replacing Grease Fittings and Regreasing 24 Hitch Blocks	Lump	Sum	XXX	\$_____
0030	Demobilization	Lump	Sum	XXX	\$_____
	TOTAL BID PRICE – OPTION 1 \$ _____				
	OPTION 2				
0031	Additional Repairs to Cable Hitch Blocks	Lump	Sum	XXX	\$_____
	TOTAL BID PRICE – OPTION 2 \$ _____				

TOTAL BID PRICE – BASE BID plus OPTION 1 plus OPTION 2 \$ _____